| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 329. 56 RQUTE : SR 267
CALL CRDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 11/15/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 1296005
SET-ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1609544 SCHUTT- LOCKABI LL CO $  294,197. 49 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS $  317,882.42 108. 0506%
3 35-1364963 ERBER & M LLI GAN CONSTR CO. $  329,089.00 111. 8598%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 340, 551.00 115. 7559%
5  35-1212938 ATLAS EXCAVATING | NC. $  344,803.65 117. 2014%
6  35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $  349,945.13 118. 9490%
7  35-1673827 HENDERSON, H E., INC. $  353,253.92 120. 0737%
8 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 353, 600.00 120. 1913%
9  35-1618530 ANERI CAN CONTRACTI NG & SERVI CES, | NC. $  379,546.00 129. 0106%
10 35-0918397 R ETH R LEY CONSTRUCTI ON $  455,509. 50 154. 8311%
| (1) 35-1609544 | (2) 35-1447641 | (3) 35-1364963
| SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTCRS | ERBER & M LLI GAN CONSTR CO.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O
SECTION 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 6.000 M | 1500. 00000 9000. 00| 1200. 00000 7200. 00| 1100. 00000 6600. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105-06845 LUMP| 50. 00000 50. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  14700. 00000 14700.00]  16000. 00000 16000. 00|  16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 116.000 n2 | 10. 00000 1160. 00| 45. 00000 5220. 00| 20. 00000 2320. 00
PAVEMENT, REMOVE | | |
0005 202-02241 161.000 m | 14. 70000 2366. 70| 15. 00000 2415. 00| 13. 50000 2173. 50
GUARDRAI L, REMOVE | |
0006 202-02277 148.000 m | 6. 00000 888. 00| 22. 00000 3256. 00| 14. 00000 2072. 00
QUTTER LIP, REMOVE | |
0007 202-02446 16.000 m | 20. 00000 320. 00| 75. 00000 1200. 00| 100. 00000 1600. 00
BRI DGE RAI LI NG CONCRETE, REMOVE | | |
0008 202-51133 127.000 m | 20. 00000 2540. 00| 22. 00000 2794. 00| 12. 50000 1587. 50
RAI LING REMOVE | | |
0009 202-51328 LUMP|  50339. 00000 50339. 00|  47000. 00000 47000.00|  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-51822 581.000 n2 | 4. 35000 2527. 35| 11. 00000 6391. 00| 7. 50000 4357.50
BRI DGE DECK OVERLAY, REMOVE | | |
0011 202-60820 1048.000 n2 | 2. 92000 3060. 16| 6. 00000 6288. 00| 5. 50000 5764. 00

SURFACE M LLI NG ASPHALT | |



ENG NEER S ESTI MATE: $
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300 -2

SR 267
BOONE

| (1) 35-1609544
| SCHUTT- LOCKABI LL CO

LINE NO / | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY |

0012 202-60822 647.000 n2 |
SURFACE M LLI NG PORTLAND CEMENT |
CONCRETE |

0013 303-52308 47.400 My |
COVPACTED AGGREGATE, O 53 |

0014 406-05521 2039.000 2 |
ASPHALT FOR TACK COAT

0015 601-01522 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |

0016 601-04746 2.000 EACH
ENERGY ABSCRBI NG TERM NAL, CZ

0017 601-99105 38.100 m |
GUARDRAI L, WBEAM 1.905 m SPACI NG |

0018 601-99106 43.800 m |
GUARDRAI L, WBEAM 0.952 m SPACI NG |

0019 601-99132 4.000 EACH
GUARDRAI L TRANSI TION, VH, 1.905 m
SPACI NG

0020 602-06639 137.000 m |

TEMPORARY CONCRETE BARRI ER, ANCHORED |

0021 602-06729 12.000 EACH
BARRI ER DELI NEATOR |

0022 610-05527 246.000 My |
HVA FOR APPROACHES

0023 610-06257 140.000 n2 |

REI NFORCED CONCRETE BRI DGE APPROACH,
250 mm |

0024 615-92498 1.000 EACH
BENCH MARK |
0025 616-02320 154.000 n2 |
GEOTEXTI LES |
0026 616-06405 54.000 My |
Rl PRAP, REVETNMENT |
0027 619-95315 LUMP|

CLEAN AND PAI NT BEARI NG ASSEMBLI ES |

0028 621-06574 96.000 n2 |
SCODDI NG |
0029 702-51863 728.000 EACH
FI ELD DRI LLED HOLE | N CONCRETE |
0030 702-51875 4.400 2 |

CONCRETE, A, MODI FI ED

UNIT PRI CE AMOUNT]|
©asso00 2296. 85|
I

40. 00000 1896 OOI
0. 31000 632. 09|I
1600. 00000 6400. 00|I
5600. 00000 11200. OOI
40. 00000 1524. OO|I
62. 00000 2715. 60|I
68. 00000 272. OO||

I

59. 05000 8089. 85I
10. 00000 120. 00|I
63. 28000 15566. 88|I
66. 00000 9240. OOI

I

200. 00000 200. OOI
2. 00000 308. OOI
25. 00000 1350. 00|I
2825. 00000 2825. 00|I
15. 00000 1440. 00|I

5. 50000 4004. OOI
80. 00000 352. OOI|I

| (2) 35-1447641
| STRUCTURE CONTRACTCRS

UN'T PR CE

""" 800000  5176.00]

I

40. 00000 1896. OOI

0. 28000 570. 92I

1400. 00000 5600. OOI

5000. 00000 10000. OOI

35. 00000 1333. SOI

55. 00000 2409. OOI

60. 00000 240. OOI

I

60. 00000 8220. OOI|

10. 00000 120. OOI

46. 00000 11316. OOI

65. 00000 9100. OOI

I

500. 00000 500. OOI|

5. 00000 770. OOI

65. 00000 3510. OOI|

4500. 00000 4500. OOI

15. 00000 1440. OOI

6. 00000 4368. OOII

300. 00000 1320. OOI

| (3) 35-1364963
| ERBER & M LLI GAN CONSTR CO.

UNIT PRI CE AMOUNT
~s.s0000 3558.50

20. 00000 948. 00

0. 40000 815. 60
1550. 00000 6200. 00
5500. 00000 11000. 00
40. 00000 1524. 00

60. 00000 2628. 00

65. 00000 260. 00
67.50000 9247. 50

8. 00000 96. 00

62. 50000 15375. 00

60. 00000 8400. 00
1400. 00000 1400. 00
3. 50000 539. 00

27. 50000 1485. 00
5500. 00000 5500. 00
8. 50000 816. 00
7.50000 5460. 00

500. 00000 2200. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 359, 329. 56 ROUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-1447641 | (3) 35-1364963
| SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTCRS | ERBER & M LLI GAN CONSTR CO.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0031 703-01540 22.000 EACH 8. 27000 181. 94| 10. 00000 220. 00 15. 00000 330. 00
THREADED TI E BAR ASSEMBLY | | |
0032 703-51030 1934.000 kg | 1. 23000 2378. 82| 1. 50000 2901. 00| 1. 60000 3094. 40
REI NFORCI NG STEEL | | |
0033 703-51032 4908.000 kg | 1. 41000 6920. 28| 1. 50000 7362. 00| 1. 80000 8834. 40
REI NFORCI NG STEEL, EPOXY COATED | |
0034 706-05732 4.000 EACH 1300. 00000 5200. 00| 1000. 00000 4000. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0035 706-51020 26.800 n8 | 538. 43000 14429. 92| 465. 00000 12462. 00| 460. 00000 12328. 00
CONCRETE, C, RAILING | | |
0036 708-51813 5.000 n2 | 695. 00000 3475. 00| 715. 00000 3575. 00| 650. 00000 3250. 00
PNEUVATI CALLY PLACED MORTAR | | |
0037 709-51821 LUMP| 1687. 00000 1687. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
SURFACE SEAL | | [
0038 720-44296 3.000 EACH 120. 00000 360. 00| 225. 00000 675. 00| 250. 00000 750. 00
CAP | NLET | | |
0039 722-51401 105.000 n2 | 100. 00000 10500. 00| 162. 00000 17010. 00 180. 00000 18900. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0040 722-51842 647.000 n2 | 48. 50000 31379. 50| 48. 00000 31056. 00| 54. 50000 35261. 50
BRI DGE DECK OVERLAY | | |
0041 722-51846 10.600 n8 | 395. 00000 4187. 00 395. 00000 4187. 00| 395. 00000 4187.00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0042 722-51852 176.000 n2 | 91. 30000 16068. 80| 68. 00000 11968. 00| 87. 50000 15400. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0043 729-51875 5.000 n2 | 694. 95000 3474. 75| 820. 00000 4100. 00| 615. 00000 3075. 00
CONCRETE, A, PATCHI NG | | |
0044 801-01851 LUMP|  21800. 00000 21800. 00|  14000. 00000 14000. 00|  19000. 00000 19000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0045 801-06203 230.000 m | 0. 57000 131. 10| 0. 50000 115. 00| 1. 00000 230. 00
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0046 801-06207 1582.000 m | 3. 40000 5378. 80| 3. 00000 4746. 00| 3. 30000 5220. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm [ |
0047 801-06640 22.000 EACH 57. 00000 1254. 00| 50. 00000 1100. 00| 75. 00000 1650. 00
CONSTRUCTI ON SIGN, A | | |
0048 801-06645 10. 000 EACH| 40. 00000 400. 00| 35. 00000 350. 00| 35. 00000 350. 00
CONSTRUCTI ON SIGN, B | | |
0049 801-06775 LUMP| 5517. 00000 5517.00]  21000. 00000 21000. 00|  13500. 00000 13500. 00
MAI NTAI NI NG TRAFFI C | | |
0050 808-06713 368.000 m | 0. 37000 136. 16| 0. 50000 184. 00| 0. 50000 184. 00

LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
z PAGE : 300 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 359, 329. 56 ROUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-1447641 | (3) 35-1364963
| SCHUTT- LOCKABI LL CO | STRUCTURE CONTRACTCRS | ERBER & M LLI GAN CONSTR  CO
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0051 808-06714 362.000 m | 0. 37000 133. 94| 0. 50000 181. 00| 0. 50000 181. 00
LINE, PAINT, SOLID, YELLON 100 mm | | |
0052 808-06716 238.000 m | 2.00000 476. 00| 2. 00000 476. 00| 2..00000 476. 00
LI NE, REMOVE | | |
0053 808-75297 28.000 m | 11. 00000 308. 00| 10. 00000 280. 00| 10. 00000 280. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600nmm | |
0054 808-75996 12.000 EACH 28. 00000 336. 00| 13. 00000 156. 00| 15. 00000 180. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0055 808-75998 25.000 EACH 28. 00000 700. 00| 25. 00000 625. 00| 40. 00000 1000. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 294, 197. 49| $ 317,882 42 $  329,089.00

CONTRACT TOTALS |

$  294,197. 49|

$ 317,882 42|

$ 329, 089. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 359, 329. 56 ROUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-2040801 | (5) 35-1212938 | (6) 35-0906416
| GOHVANN ASPHALT & CONSTR., || ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARDRAI L TRANSI TION, VH, 1.905 m |
SPACI NG |

I
0001 105-06790 6.000 M | 1200. 00000 7200. 00| 1000. 00000 6000. 00| 1278. 88000 7673. 28
FIELD OFFICE, 27.9 n2 | | |
0002 105-06845 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 1256. 85000 1256. 85
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  17000. 00000 17000. 00|  17000. 00000 17000. 00|  17497. 26000 17497. 26
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 116.000 n2 | 20. 00000 2320. 00 23. 00000 2668. 00| 29. 03000 3367. 48
PAVEMENT, REMOVE | | |
0005 202-02241 161.000 m | 13. 00000 2093. 00| 8. 30000 1336. 30)| 14. 96000 2408. 56
GUARDRAI L, REMOVE | |
0006 202-02277 148.000 m | 16. 00000 2368. 00| 21. 00000 3108. 00| 22. 11000 3272. 28
GQUTTER LIP, REMOVE | |
0007 202-02446 16.000 m | 70. 00000 1120. 00| 65. 00000 1040. 00| 143. 04000 2288. 64
BRI DGE RAI LI NG CONCRETE, REMOVE | | |
0008 202-51133 127.000 m | 40. 00000 5080. 00| 20. 00000 2540. 00| 12. 80000 1625. 60
RAI LING REMOVE | | |
0009 202-51328 LUMP|  33500. 00000 33500.00|  46900. 00000 46900.00|  41692. 83000 41692. 83
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-51822 581.000 n2 | 5. 00000 2905. 00| 5. 40000 3137. 40| 12. 35000 7175. 35
BRI DGE DECK OVERLAY, REMOVE | |
0011 202-60820 1048.000 n2 | 5. 00000 5240. 00| 4.50000 4716. 00| 2. 79000 2923.92
SURFACE M LLI NG, ASPHALT | |
0012 202-60822 647.000 n2 | 5. 00000 3235. 00| 4.50000 2911. 50| 0. 14000 90. 58
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0013 303-52308 47.400 My | 30. 00000 1422. 00| 27.00000 1279. 80| 34. 96000 1657. 10
COVPACTED AGGREGATE, O, 53 | | |
0014 406-05521 2039.000 n2 | 0. 10000 203. 90| 0. 30000 611. 70| 0. 57000 1162. 23
ASPHALT FOR TACK COAT | | |
0015 601-01522 4.000 EACH 1400. 00000 5600. 00| 1500. 00000 6000. 00| 1594. 37000 6377. 48
GUARDRAI L TRANSI TI ON TYPE TGB | |
0016 601-04746 2.000 EACH 4950. 00000 9900. 00| 5200. 00000 10400. 00| 5637. 24000 11274. 48
ENERGY ABSORBI NG TERM NAL, CZ | |
0017 601-99105 38.100 m | 35. 00000 1333. 50| 36. 50000 1390. 65| 39. 99000 1523. 62
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 601-99106 43.800 m | 55. 00000 2409. 00| 57. 50000 2518. 50| 63. 52000 2782. 18
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0019 601-99132 4.000 EACH 60. 00000 240. 00| 64. 00000 256. 00| 68. 33000 273.32
I I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 359, 329. 56 ROUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-2040801 | (5) 35-1212938 | (6) 35-0906416
| GOHVANN ASPHALT & CONSTR., || ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0020 602-06639 137.000 m | 70. 00000 9590. 00| 92. 00000 12604. 00| 64. 80000 8877. 60
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0021 602-06729 12.000 EACH 7.00000 84. 00| 8. 30000 99. 60| 10. 02000 120. 24
BARRI ER DEL| NEATOR | | |
0022 610-05527 246.000 My | 85. 00000 20910. 00| 60. 00000 14760. 00| 82. 86000 20383. 56
HVA FOR APPROACHES | |
0023 610-06257 140.000 n2 | 90. 00000 12600. 00| 52. 00000 7280. 00| 83. 26000 11656. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm [ | [
0024 615-92498 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 552. 34000 552. 34
BENCH MARK | | |
0025 616-02320 154.000 n2 | 3. 50000 539. 00| 5. 20000 800. 80| 2. 99000 460. 46
GEOTEXTI LES | | [
0026 616-06405 54.000 My | 40. 00000 2160. 00| 29. 00000 1566. 00| 56. 26000 3038. 04
RI PRAP, REVETNMENT | | |
0027 619-95315 LUMP| 2500. 00000 2500. 00| 5300. 00000 5300. 00| 5978. 89000 5978. 89
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | | |
0028 621-06574 96.000 n2 | 13. 30000 1276. 80| 14. 00000 1344. 00| 16. 35000 1569. 60
SODDI NG | | [
0029 702-51863 728.000 EACH| 7.00000 5096. 00| 8. 60000 6260. 80| 6. 97000 5074. 16
FI ELD DRI LLED HOLE | N CONCRETE | [
0030 702-51875 4.400 2 | 350. 00000 1540. 00| 280. 00000 1232. 00| 410. 86000 1807. 78
CONCRETE, A, MODI FI ED | |
0031 703-01540 22.000 EACH 8. 00000 176. 00| 15. 00000 330. 00| 9. 99000 219. 78
THREADED TI E BAR ASSEMBLY | | |
0032 703-51030 1934.000 kg | 1. 50000 2901. 00| 1. 45000 2804. 30| 1. 85000 3577.90
REI NFORCI NG STEEL | |
0033 703-51032 4908.000 kg | 1. 75000 8589. 00| 1. 55000 7607. 40| 2. 03000 9963. 24
REI NFORCI NG STEEL, EPOXY COATED | |
0034 706-05732 4.000 EACH 1500. 00000 6000. 00| 1000. 00000 4000. 00| 1366. 61000 5466. 44
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |
0035 706-51020 26.800 n8 | 600. 00000 16080. 00| 610. 00000 16348. 00| 600. 28000 16087. 50
CONCRETE, C, RAILING | | |
0036 708-51813 5.000 n2 | 615. 00000 3075. 00| 620. 00000 3100. 00| 700. 52000 3502. 60
PNEUVATI CALLY PLACED MORTAR | |
0037 709-51821 LUMP| 2000. 00000 2000. 00| 3800. 00000 3800. 00| 3570. 26000 3570. 26
SURFACE SEAL | | [
0038 720-44296 3.000 EACH 500. 00000 1500. 00| 350. 00000 1050. 00| 252. 30000 756. 90
CAP | NLET | | |
0039 722-51401 105.000 n2 | 350. 00000 36750. 00| 375. 00000 39375. 00| 260. 59000 27361. 95

BRI DGE DECK PATCHI NG FULL DEPTH [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 359, 329. 56 ROUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-2040801 | (5) 35-1212938 | (6) 35-0906416
| GOHVANN ASPHALT & CONSTR., || ATLAS EXCAVATI NG | NC. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0040 722-51842 647.000 n2 | 85. 00000 54995. 00| 49. 00000 31703. 00| 51. 42000 33268. 74
BRI DGE DECK OVERLAY | | |
0041 722-51846 10.600 n8 | 395. 00000 4187. 00| 395. 00000 4187. 00| 395. 00000 4187.00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0042 722-51852 176.000 n2 | 75. 00000 13200. 00| 120. 00000 21120. 00| 164. 80000 29004. 80
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0043 729-51875 5.000 n2 | 615. 00000 3075. 00| 620. 00000 3100. 00| 700. 52000 3502. 60
CONCRETE, A, PATCHI NG | | |
0044 801-01851 LUMP|  12500. 00000 12500. 00|  14000. 00000 14000. 00|  14456. 30000 14456. 30
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0045 801-06203 230.000 m | 0. 50000 115. 00| 0. 55000 126. 50| 0. 56000 128. 80
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0046 801-06207 1582.000 m | 3.00000 4746. 00| 3. 10000 4904. 20| 3. 48000 5505. 36
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ |
0047 801-06640 22.000 EACH 50. 00000 1100. 00| 65. 00000 1430. 00| 56. 94000 1252. 68
CONSTRUCTI ON SIGN, A | | |
0048 801-06645 10. 000 EACH 35. 00000 350. 00| 36. 50000 365. 00| 39. 86000 398. 60
CONSTRUCTI ON SIGN, B | | |
0049 801-06775 LUMP| 5000. 00000 5000.00]  15000. 00000 15000. 00| 9828. 34000 9828. 34
MAI NTAI NI NG TRAFFI C | | |
0050 808-06713 368.000 m | 0. 33000 121. 44 0. 40000 147. 20| 0. 43000 158. 24
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0051 808-06714 362.000 m | 0. 33000 119. 46| 0. 40000 144. 80| 0. 43000 155. 66
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0052 808-06716 238.000 m | 1. 80000 428. 40| 1. 90000 452. 20| 2.07000 492. 66
LI NE, REMOVE | | |
0053 808-75297 28.000 m | 9. 75000 273. 00| 10. 50000 294. 00| 11. 22000 314. 16
I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I
STOP LI NE, 600mMm | [ [

0054 808-75996 12.000 EACH 16. 00000 192. 00| 17. 00000 204. 00| 19. 23000 230. 76
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0055 808-75998 25.000 EACH| 24. 50000 612. 50| 26. 00000 650. 00| 28. 47000 711. 75
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 340, 551.00] $ 344, 803. 65| $  349,945.13
------------------------------------------ o m e m e m e e o e e e e o e e e e e e m o e e e e e et e e e e e e e e eeoe—e—o--

CONTRACT TOTALS | $ 340, 551. 00| $ 344, 803. 65| $  349,945.13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 359, 329. 56 ROUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (7) 35-1673827 | (8) 35-1917625 | (9) 35-1618530
| HENDERSON, H. E., INC. | M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERVI

Tz

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARDRAI L TRANSI TION, VH, 1.905 m |
SPACI NG |

I
0001 105-06790 6.000 M | 1000. 00000 6000. 00| 1100. 00000 6600. 00| 1500. 00000 9000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105-06845 LUMP| 3318. 80000 3318. 80| 2939. 50000 2939. 50| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  31595. 00000 31595.00]  17600. 00000 17600.00]  18750. 00000 18750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 116.000 n2 | 24. 35000 2824. 60| 22. 00000 2552. 00| 45. 00000 5220. 00
PAVEMENT, REMOVE | | |
0005 202-02241 161.000 m | 13. 65000 2197. 65 13. 65000 2197. 65 14. 00000 2254. 00
GUARDRAI L, REMOVE | |
0006 202-02277 148.000 m | 21. 04000 3113. 92| 26. 00000 3848. 00| 13. 00000 1924. 00
GQUTTER LIP, REMOVE | |
0007 202-02446 16.000 m | 91. 44000 1463. 04| 335. 00000 5360. 00| 275. 00000 4400. 00
BRI DGE RAI LI NG CONCRETE, REMOVE | | |
0008 202-51133 127.000 m | 22. 07000 2802. 89| 35. 00000 4445_00| 75. 00000 9525. 00
RAI LING REMOVE | | |
0009 202-51328 LUMP|  44421. 80000 44421.80|  23900. 00000 23900. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-51822 581.000 n2 | 9. 12000 5298. 72| 5. 60000 3253. 60| 10. 00000 5810. 00
BRI DGE DECK OVERLAY, REMOVE | |
0011 202-60820 1048.000 n2 | 5. 42000 5680. 16| 4. 25000 4454 00| 4.50000 4716. 00
SURFACE M LLI NG, ASPHALT | |
0012 202-60822 647.000 n2 | 7. 77000 5027. 19| 5. 35000 3461. 45| 4. 50000 2911. 50
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0013 303-52308 47.400 My | 37. 46000 1775. 60| 90. 00000 4266. 00| 45. 00000 2133. 00
COVPACTED AGGREGATE, O, 53 | | |
0014 406-05521 2039.000 n2 | 0. 29000 591. 31| 0. 05000 101. 95| 0. 30000 611. 70
ASPHALT FOR TACK COAT | | |
0015 601-01522 4.000 EACH 1470. 00000 5880. 00| 1470. 00000 5880. 00| 1450. 00000 5800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0016 601-04746 2.000 EACH 5197. 50000 10395. 00| 5000. 00000 10000. 00| 5500. 00000 11000. 00
ENERGY ABSORBI NG TERM NAL, CZ | |
0017 601-99105 38.100 m | 36. 75000 1400. 18| 36. 00000 1371. 60| 38. 00000 1447. 80
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 601-99106 43.800 m | 57. 75000 2529. 45| 57. 75000 2529. 45| 58. 00000 2540. 40
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0019 601-99132 4.000 EACH 63. 00000 252. 00| 63. 00000 252. 00| 65. 00000 260. 00
I I
I |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 359, 329. 56 ROUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (7) 35-1673827 | (8) 35-1917625 | (9) 35-1618530
| HENDERSON, H. E., INC. | M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERVI

Tz

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

0020 602-06639 137.000 m | 77. 50000 10617. 50 115. 00000 15755. 00| 90. 00000 12330. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |

0021 602-06729 12.000 EACH 21. 00000 252. 00| 25. 00000 300. 00| 7. 50000 90. 00
BARRI ER DEL| NEATOR | | |

0022 610-05527 246.000 My | 56. 77000 13965. 42| 80. 00000 19680. 00| 50. 00000 12300. 00
HVA FOR APPROACHES | |

0023 610-06257 140.000 n2 | 50. 37000 7051. 80| 68. 00000 9520. 00| 80. 00000 11200. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm [ | [

0024 615-92498 1.000 EACH 509. 25000 509. 25| 400. 00000 400. 00| 500. 00000 500. 00
BENCH MARK | | |

0025 616-02320 154.000 n2 | 3. 32000 511. 28] 14. 00000 2156. 00| 6. 50000 1001. 00
GEOTEXTI LES | | [

0026 616-06405 54.000 My | 35. 66000 1925. 64| 90. 00000 4860. 00| 50. 00000 2700. 00
RI PRAP, REVETNMENT | | |

0027 619-95315 LUMP| 4725. 00000 4725. 00| 3900. 00000 3900. 00| 5000. 00000 5000. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES | | |

0028 621-06574 96.000 n2 | 13. 97000 1341. 12| 14. 00000 1344. 00| 14. 00000 1344. 00
SODDI NG | | [

0029 702-51863 728.000 EACH| 9. 14000 6653. 92| 8. 00000 5824. 00| 9. 00000 6552. 00
FI ELD DRI LLED HOLE | N CONCRETE | [

0030 702-51875 4.400 2 | 379. 19000 1668. 44| 650. 00000 2860. 00| 300. 00000 1320. 00
CONCRETE, A, MODI FI ED | |

0031 703-01540 22.000 EACH 12. 89000 283. 58] 15. 00000 330. 00| 20. 00000 440. 00
THREADED TI E BAR ASSEMBLY | | |

0032 703-51030 1934.000 kg | 1. 11000 2146. 74| 1. 30000 2514. 20| 1. 50000 2901. 00
REI NFORCI NG STEEL | |

0033 703-51032 4908.000 kg | 1. 26000 6184. 08| 1. 45000 7116. 60| 1. 70000 8343. 60
REI NFORCI NG STEEL, EPOXY COATED | |

0034 706-05732 4.000 EACH 724. 22000 2896. 88| 1450. 00000 5800. 00| 1350. 00000 5400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0035 706-51020 26.800 n8 | 575. 49000 15423, 13| 505. 00000 13534. 00| 700. 00000 18760. 00
CONCRETE, C, RAILING | | |

0036 708-51813 5.000 n2 | 645. 75000 3228. 75| 645. 00000 3225. 00| 650. 00000 3250. 00
PNEUVATI CALLY PLACED MORTAR | |

0037 709-51821 LUMP| 3465. 00000 3465. 00| 3150. 00000 3150. 00| 4000. 00000 4000. 00
SURFACE SEAL | | [

0038 720-44296 3.000 EACH 153. 58000 460. 74 620. 00000 1860. 00| 500. 00000 1500. 00
CAP | NLET | | |

0039 722-51401 105.000 n2 | 110. 95000 11649. 75| 365. 00000 38325. 00| 300. 00000 31500. 00

BRI DGE DECK PATCHI NG FULL DEPTH [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 359, 329. 56 ROUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE
| (7) 35-1673827 | (8) 35-1917625 | (9) 35-1618530
| HENDERSON, H. E., INC. | M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERVI

Tz

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--

0040 722-51842 647.000 n2 | 59. 58000 38548. 26| 61. 00000 39467. 00| 70. 00000 45290. 00
BRI DGE DECK OVERLAY | | |

0041 722-51846 10.600 n8 | 395. 00000 4187. 00| 395. 00000 4187. 00| 395. 00000 4187. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |

0042 722-51852 176.000 n2 | 87. 99000 15486. 24| 55. 00000 9680. 00| 90. 00000 15840. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0043 729-51875 5.000 n2 | 645. 75000 3228. 75 650. 00000 3250. 00| 600. 00000 3000. 00
CONCRETE, A, PATCHI NG | | |

0044 801-01851 LUMP|  21889. 35000 21889.35|  13125. 00000 13125.00|  23000. 00000 23000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |

0045 801-06203 230.000 m | 0. 53000 121. 90| 0. 55000 126. 50| 0. 55000 126. 50
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0046 801-06207 1582.000 m | 3. 15000 4983. 30| 3. 15000 4983. 30| 3. 50000 5537. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ |

0047 801-06640 22.000 EACH 52. 50000 1155. 00| 52. 50000 1155. 00| 65. 00000 1430. 00
CONSTRUCTI ON SIGN, A | | |

0048 801-06645 10. 000 EACH 36. 75000 367. 50| 36. 75000 367. 50| 45. 00000 450. 00
CONSTRUCTI ON SIGN, B | | |

0049 801-06775 LUMP|  29872. 00000 29872.00|  27700. 00000 27700.00|  30250. 00000 30250. 00
MAI NTAI NI NG TRAFFI C | | |

0050 808-06713 368.000 m | 0. 35000 128. 80| 0. 35000 128. 80| 0. 35000 128. 80
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0051 808-06714 362.000 m | 0. 35000 126. 70| 0. 35000 126. 70]| 0. 35000 126. 70
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0052 808-06716 238.000 m | 1. 89000 449. 82| 1. 90000 452. 20| 2.00000 476. 00
LI NE, REMOVE | | |

0053 808-75297 28.000 m | 10. 24000 286. 72| 10. 00000 280. 00| 10. 50000 294. 00

I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I
STOP LI NE, 600mMm | [ [

0054 808-75996 12.000 EACH 21. 00000 252. 00 40. 00000 480. 00| 25. 00000 300. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0055 808-75998 25.000 EACH 25. 73000 643. 25| 25. 00000 625. 00| 55. 00000 1375. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  353,253.92 $ 353, 600.00] $  379,546.00
------------------------------------------ o m e m e m e e o e e e e o e e e e e e m o e e e e e et e e e e e e e e eeoe—e—o--

CONTRACT TOTALS | $ 353, 253. 92| $ 353, 600. 00| $ 379, 546. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 300 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 329. 56 RQUTE : SR 267
CALL ORDER : 300 CONTRACT ID : B -25410-A COUNTI ES : BOONE
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT

SET-ASI DE :

| (10) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARDRAI L TRANSI TION, VH, 1.905 m |
SPACI NG |

I

0001 105-06790 6.000 MS | 2250. 00000 13500. 00| |
FIELD OFFICE, 27.9 n2 | | |
0002 105-06845 LUMP| 7000. 00000 7000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  22200. 00000 22200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 116.000 n2 | 54. 00000 6264. 00| |
PAVEMENT, REMOVE | [ |
0005 202-02241 161.000 m | 13. 00000 2093. 00| |
GUARDRAI L, REMOVE | [ |
0006 202-02277 148.000 m | 24. 00000 3552. 00| |
GQUTTER LIP, REMOVE | [ |
0007 202-02446 16.000 m | 80. 00000 1280. 00| |
BRI DGE RAI LI NG CONCRETE, REMOVE | [ |
0008 202-51133 127.000 m | 40. 00000 5080. 00| |
RAI LING REMOVE | [ |
0009 202-51328 LUMP|  55000. 00000 55000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-51822 581.000 n2 | 25. 00000 14525. 00| |
BRI DGE DECK OVERLAY, REMOVE | | |
0011 202-60820 1048.000 n2 | 2. 00000 2096. 00| |
SURFACE M LLI NG, ASPHALT | | |
0012 202-60822 647.000 n2 | 10. 00000 6470. 00| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0013 303-52308 47.400 My | 102. 00000 4834. 80| |
COVPACTED AGGREGATE, O, 53 | | |
0014 406-05521 2039.000 n2 | 0. 50000 1019. 50| |
ASPHALT FOR TACK COAT | | |
0015 601-01522 4.000 EACH 1400. 00000 5600. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0016 601-04746 2.000 EACH 4950. 00000 9900. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0017 601-99105 38.100 m | 35. 00000 1333. 50| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 601-99106 43.800 m | 44. 00000 1927. 20| |
GUARDRAI L, W BEAM 0.952 m SPACI NG | | |
0019 601-99132 4.000 EACH 60. 00000 240. 00| |
I I

I |



ENG NEER S ESTI MATE: $ 359, 329.
CALL ORDER : 300

56

LETTI NG DATE : 07/17/01 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25410-A

DATE : 07/19/01
PAGE : 300 -12

RQUTE : SR 267
COUNTI ES : BOONE

CRAWFCRDSVI LLE DI STRI CT

LINE NO/ I TEM CODE / ALT

| (10) 35-0918397

| RIETH R LEY CONSTRUCTI ON

| TEM DESCRI PTI ON QUANTI TY
0020 602-06639 137.000 m |
TEMPCORARY CONCRETE BARRI ER, ANCHCRED
0021 602-06729 12. 000 EACH
BARRI ER DELI NEATOR |
0022 610-05527 246.000 My |
HVA FOR APPROACHES |
0023 610-06257 140.000 n2 |
REI NFORCED CONCRETE BRI DGE APPRQACH,
250 mm |
0024 615-92498 1.000 EACH
BENCH MARK |
0025 616-02320 154.000 n2 |
GECTEXTI LES |
0026 616-06405 54.000 My |
Rl PRAP, REVETMENT |
0027 619-95315 LUWP|
CLEAN AND PAI NT BEARI NG ASSEMBLI ES |
0028 621-06574 96.000 n2 |
SODDI NG |
0029 702-51863 728.000 EACH|
FI ELD DRI LLED HOLE | N CONCRETE |
0030 702-51875 4.400 n2 |
CONCRETE, A, MODI FI ED
0031 703-01540 22.000 EACH
THREADED Tl E BAR ASSEMBLY |
0032 703-51030 1934.000 kg |
REI NFORCI NG STEEL |
0033 703-51032 4908. 000 kg
REI NFORCI NG STEEL, EPOXY COATED
0034 706-05732 4.000 EACH
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC |
0035 706-51020 26.800 nB |
CONCRETE, C, RAILING |
0036 708-51813 5.000 n2 |
PNEUVATI CALLY PLACED MORTAR |
0037 709-51821 LUMP|
SURFACE SEAL |
0038 720-44296 3.000 EACH
CAP | NLET |
0039 722-51401 105.000 n2 |

BRI DGE DECK PATCHI NG FULL DEPTH

UNIT PRI CE

74.

95.

485.

80.
4500.
13.
15.
300.

22.

2300.

750.

615.

3840.

500.

290.

00000

. 00000

00000

00000

30000

00000

00000

00000

. 35000

. 50000

00000

00000

00000

00000

00000
00000

485.

1078.

4320.

4500.

1276.

10920.

1320.

484.

2610.

7362.

9200.

20100.

3075.

3840.

1500.

30450.



ENG NEER S ESTI MATE: $ 359, 329. 56
CALL ORDER : 300
LETTI NG DATE : 07/17/01 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -25410-A

DATE : 07/19/01
PAGE : 300 -13

RQUTE : SR 267
COUNTI ES : BOONE

CRAWFCRDSVI LLE DI STRI CT

| (10) 35-0918397

| RIETH R LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0040 722-51842 647.000 n2 |
BRI DGE DECK OVERLAY |
0041 722-51846 10.600 n8 |
BRI DGE DECK OVERLAY, ADDI TI ONAL
0042 722-51852 176.000 n2 |
BRI DGE DECK PATCH NG PARTI AL DEPTH |
0043 729-51875 5.000 n2 |
CONCRETE, A, PATCHI NG |
0044 801-01851 LUVP|
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS |
0045 801-06203 230.000 m |
TEMPCRARY PAVEMENT MARKI NG 100 nm |
0046 801-06207 1582.000 m |

TEMPCRARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |
0047 801-06640 22.000 EACH

CONSTRUCTI ON SIGN, A
0048 801-06645 10. 000 EACH|
CONSTRUCTION SIGN, B |
0049 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |
0050 808-06713 368.000 m |
LINE, PAINT, SQLID, WHITE, 100 nm |
0051 808-06714 362.000 m |
LINE, PAINT, SOLID, YELLOWN 100 mm [
0052 808-06716 238.000 m |
LI NE, REMOVE [
0053 808-75297 28.000 m |
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LI NE, 600mm |
0054 808-75996 12.000 EACH
SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE |
0055 808-75998 25.000 EACH|
SNOWPLOMABLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS |

UNIT PRI CE

395.
210.
615.

22500.

50.
35.

15000.

15.

24.

00000

00000

00000

. 33000

. 33000

. 80000

. 75000

00000

1100.
350.
15000.
121.
119.
428.

273.

180.

612.
455, 509.

455, 509.

00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER

LETTI NG DATE :

320 CONTRACT ID
07/17/01 10: 00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

SET-ASI DE :

VENDOR RANKI NG :

B -25504- A
LAPORTE DI STRI CT
07/15/02 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQIECT( S)

uS 6
PORTER

DATE : 07/19/01
PAGE : 320 -1

35-1212938
35- 0918397
35- 1582109
35-1339168

ATLAS EXCAVATING | NC.

R ETH R LEY CONSTRUCTI ON
KANKAKEE VALLEY CONSTRUCTI ON
LAPORTE CONSTRUCTI ON CO

461, 761. 44
463, 386. 46
484, 247. 15
562, 185. 76

100. 0000%
100. 3519%
104. 8695%
121. 7480%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 322 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 380, 829. 66 ROUTE : US 41
CALL ORDER : 322 CONTRACT ID : B -25505- A COUNTI ES : SULLI VAN
LETTING DATE : 07/17/01 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0175032
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-1878024 RAGLE, | NC. $  348,930.96 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 389, 265.22 111. 5593%
3 35-1801998 CLR INC. $  392,252.82 112. 4155%
4 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $ 402, 084.07 115. 2331%
5  35-2072438 TD & O LLC $  442,347.23 126. 7721%
6  35-1618530 ANERI CAN CONTRACTI NG & SERVI CES, | NC. $  454,003.13 130. 1125%
| (1) 35-1878024 | (2) 35-2040801 | (3) 35-1801998
| RAGLE, INC. | GOHVANN ASPHALT & CONSTR, || CLR INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e mdm m o m e e m o m e m e e m e m i m e m e e dm e m o m e m e e m e m e m e m
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105-06790 10. 000 MOS | 800. 00000 8000. 00| 1000. 00000 10000. 00| 1660. 00000 16600. 00
FIELD OFFICE, 27.9 n® | | |
0002 105-06845 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 750. 00000 750. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  17800. 00000 17800.00]  18500. 00000 18500. 00|  19725. 00000 19725. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 665.200 n2 | 20. 00000 13304. 00| 16. 00000 10643. 20| 17. 25000 11474. 70
PAVEMENT, REMOVE | | |
0005 202-02241 268.700 m | 7. 00000 1880. 90| 11. 00000 2955. 70| 6. 60000 1773. 42
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  19300. 00000 19300. 00|  12500. 00000 12500. 00|  15300. 00000 15300. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202-60820 1056. 000 n2 | 6. 00000 6336. 00| 5. 00000 5280. 00| 1. 25000 1320. 00
SURFACE M LLI NG ASPHALT | |
0008 203-02070 100.000 n8 | 5. 00000 500. 00| 30. 00000 3000. 00| 8. 25000 825. 00
BORROW | |
0009 303-52308 309.200 My | 20. 00000 6184. 00| 28. 00000 8657. 60| 34. 00000 10512. 80
COVPACTED AGGREGATE, O, 53 | | |
0010 406-05521 1463.000 n2 | 0. 58000 848. 54| 0. 60000 877. 80| 0. 58000 848. 54
ASPHALT FOR TACK COAT | | |
0011 501-03489 136.000 EACH 12. 00000 1632. 00| 10. 00000 1360. 00| 18. 00000 2448. 00
TIE BAR RETROFI T | | |
0012 501-05310 54.600 m | 300. 00000 16380. 00| 375. 00000 20475. 00| 350. 00000 19110. 00
TERM NAL JO NT | [ |
0013 502-06329 332.800 n2 | 45. 00000 14976. 00| 80. 00000 26624. 00| 66. 00000 21964. 80
I

PCCP, 300 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 322 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 380, 829. 66 ROUTE : US 41
CALL ORDER : 322 CONTRACT ID : B -25505- A COUNTI ES : SULLI VAN
LETTI NG DATE : 07/17/01 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE
| (1) 35-1878024 | (2) 35-2040801 | (3) 35-1801998
| RAGLE, INC, | GOHVANN ASPHALT & CONSTR, || CLR I NC
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0014 601-01522 4.000 EACH 1250. 00000 5000. 00| 1250. 00000 5000. 00| 1275. 00000 5100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0015 601-01625 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1895. 00000 1895. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | |
0016 601- 02636 15.240 m | 65. 00000 990. 60| 65. 00000 990. 60| 65. 90000 1004. 32
GUARDRAI L, W BEAM NESTED | |
0017 601- 04746 2.000 EACH 5625. 00000 11250. 00| 5625. 00000 11250. 00| 6650. 00000 13300. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0018 601- 06037 1.000 EACH 575. 00000 575. 00| 575. 00000 575. 00| 810. 00000 810. 00
GUARDRAI L END TREATMENT, | | | |
0019 601- 94689 1.000 EACH 2175. 00000 2175. 00| 2175. 00000 2175. 00| 2450. 00000 2450. 00
GUARDRAI L END TREATMENT, OS | |
0020 601- 94690 2.000 EACH 3200. 00000 6400. 00| 3200. 00000 6400. 00| 3475. 00000 6950. 00
GUARDRAI L END TREATMENT, N5 | | |
0021 601- 99105 104.730 m | 28. 50000 2984. 81| 28. 50000 2984. 81| 33. 00000 3456. 09
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0022 601- 99108 95.260 m | 43. 50000 4143. 81| 43. 50000 4143. 81| 44. 50000 4239. 07
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | |
m SPACI NG | | [
0023 602- 06639 256.040 m | 130. 00000 33285. 20| 65. 00000 16642. 60| 55. 00000 14082. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0024 602- 06729 22.000 EACH 7.00000 154. 00| 10. 00000 220. 00| 6. 00000 132. 00
BARRI ER DELI NEATOR | | |
0025 610- 05527 175.000 My | 135. 00000 23625. 00| 130. 00000 22750. 00| 121. 00000 21175. 00
HVA FOR APPROACHES | | |
0026 610- 06259 546.200 n2 | 50. 00000 27310. 00| 80. 00000 43696. 00| 69. 00000 37687. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | |
0027 621-01004 1.000 EACH 100. 00000 100. 00| 550. 00000 550. 00| 200. 00000 200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 1000.000 n2 | 0. 60000 600. 00| 0. 62000 620. 00| 0. 59000 590. 00
MULCHED SEEDI NG R | | |
0029 702- 04433 10. 000 EACH 150. 00000 1500. 00| 350. 00000 3500. 00| 230. 00000 2300. 00
FLOOR DRAI N, PVC, 150 mm | | |
0030 702- 51863 270.000 EACH 7. 00000 1890. 00| 8. 00000 2160. 00| 4. 50000 1215. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0031 703- 51030 11652. 000 kg | 1. 50000 17478. 00| 1. 60000 18643. 20| 1. 15000 13399. 80
REI NFORCI NG STEEL | |
0032 703-51032 3478.000 kg | 1. 75000 6086. 50| 2.00000 6956. 00| 1. 86000 6469. 08

REI NFORCI NG STEEL, EPOXY COATED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 322 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 380, 829. 66 ROUTE : US 41
CALL ORDER . 322 CONTRACT I D : B -25505-A COUNTI ES : SULLI VAN
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1878024 | (2) 35-2040801 | (3) 35-1801998
| RAGLE, |INC. | GOHVANN ASPHALT & CONSTR, ||CLR INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0033 703-97936 110. 000 EACH 10. 00000 1100. 00| 8. 00000 880. 00| 12. 00000 1320. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0034 706- 05732 8.000 EACH 900. 00000 7200. 00| 1500. 00000 12000. 00| 925. 00000 7400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0035 706-51020 4.200 n8 | 650. 00000 2730. 00| 550. 00000 2310. 00| 1100. 00000 4620. 00
CONCRETE, C, RAILING | | |
0036 709-51821 LUMP| 3500. 00000 3500. 00| 4000. 00000 4000. 00| 4250. 00000 4250. 00
SURFACE SEAL | | [
0037 722-51401 25.000 n2 | 75. 00000 1875. 00| 350. 00000 8750. 00| 240. 00000 6000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 503.500 n2 | 61. 00000 30713. 50| 85. 00000 42797. 50| 90. 00000 45315. 00
BRI DGE DECK OVERLAY | | |
0039 722-51846 7.200 nB8 | 395. 00000 2844. 00| 395. 00000 2844. 00| 395. 00000 2844. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0040 722-51852 70.000 n2 | 50. 00000 3500. 00| 70. 00000 4900. 00| 190. 00000 13300. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 722-60824 485.200 n2 | 6. 00000 2911. 20| 6. 00000 2911. 20| 17. 50000 8491. 00
SURFACE M LLI NG | | |
0042 729-51875 6.000 n2 | 300. 00000 1800. 00| 400. 00000 2400. 00| 315. 00000 1890. 00
CONCRETE, A, PATCH NG [ | |
0043 801- 04308 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 445. 00000 890. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0044 801- 06207 2056.000 m | 3. 15000 6476. 40| 3. 15000 6476. 40| 3. 15000 6476. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0045 801- 06606 9.000 EACH 130. 00000 1170. 00| 130. 00000 1170. 00| 130. 00000 1170. 00
BARRI CADE, 111B | | |
0046 801- 06640 26.000 EACH| 110. 00000 2860. 00| 110. 00000 2860. 00| 116. 00000 3016. 00
CONSTRUCTI ON SIGN, A | | |
0047 801- 06645 2.000 EACH 40. 00000 80. 00| 40. 00000 80. 00| 75. 00000 150. 00
CONSTRUCTI ON SI GN, B | | |
0048 801-06710 360. 000 DAY | 14. 00000 5040. 00| 14. 00000 5040. 00| 14. 00000 5040. 00
FLASHI NG ARROW SI GN | | |
0049 801-06775 LUMP| 7500. 00000 7500. 00| 5000. 00000 5000. 00| 11000. 00000 11000. 00
MAI NTAI NI NG TRAFFI C | | |
0050 801-97643 527.000 m | 11. 00000 5797. 00| 11. 00000 5797. 00| 11. 00000 5797. 00
TEMPORARY BUZZ STRI PS | | |
0051 808-06711 207.000 m | 0. 95000 196. 65| 0. 95000 196. 65| 1. 05000 217. 35
LI NE, PAI NT, BROKEN, WH TE, 100 mm | | |
0052 808-06713 635.000 m | 0. 95000 603. 25| 0. 95000 603. 25| 1. 05000 666. 75

LINE, PAINT, SCLID, WHITE, 100 nm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 322 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 380, 829. 66 ROUTE : US 41
CALL ORDER . 322 CONTRACT I D : B -25505-A COUNTI ES : SULLI VAN
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1878024 | (2) 35-2040801 | (3) 35-1801998
| RAGLE, |INC. | GOHVANN ASPHALT & CONSTR, ||CLR INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0053 808-06714 351.000 m | 0. 95000 333. 45| 0. 95000 333. 45| 1. 05000 368. 55
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0054 808-06716 431.000 m | 1. 95000 840. 45| 1. 95000 840. 45| 2. 65000 1142. 15
LI NE, REMOVE | [ |
0055 808- 75996 26.000 EACH 14. 45000 375. 70| 25. 00000 650. 00| 11. 00000 286. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0056 808- 75998 26. 000 EACH| 57. 50000 1495. 00| 57. 50000 1495. 00| 57. 50000 1495. 00
SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 348, 930. 96| $ 389, 265. 22| $ 392, 252. 82
------------------------------------------ g
CONTRACT TOTALS | $ 348, 930. 96| $ 389, 265. 22| $ 392, 252. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 322 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 380, 829. 66 ROUTE : US 41
CALL ORDER . 322 CONTRACT I D : B -25505-A COUNTI ES : SULLI VAN
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-2072438 | (6) 35-1618530
| WEDDLE BROTHERS CONSTRUCTION| TD & O LLC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 10.000 MOS | 1203. 90000 12039. 00| 1100. 00000 11000. 00| 1600. 00000 16000. 00
FI ELD OFFI CE, 27.9 nR |
0002 105- 06845 LUMP| 1831. 98000 1831. 98| 5000. 00000 5000. 00| 1500. 00000 1500. 00
CONSTRUCTI ON ENG| NEER! NG | | |
0003 110-01001 LUWP| 20104. 20000 20104. 20| 19822. 21000 19822. 21| 22700. 00000 22700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02240 665.200 n2 | 23. 01000 15306. 25| 35. 00000 23282. 00| 8. 00000 5321. 60
PAVEMENT, REMOVE | |
0005 202-02241 268.700 m | 12. 47000 3350. 69| 8. 25000 2216. 78| 12. 00000 3224. 40
GUARDRAI L, REMOVE |
0006 202-51328 LUWP| 29248. 45000 29248. 45| 32000. 00000 32000. 00| 16000. 00000 16000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 1056.000 n2 | 6. 69000 7064. 64| 0. 55000 580. 80| 7.00000 7392. 00
SURFACE M LLI NG, ASPHALT | | |
0008 203- 02070 100.000 nB8 | 25. 85000 2585. 00| 15. 00000 1500. 00| 50. 00000 5000. 00
BORROW | [ [
0009 303-52308 309.200 My | 28. 43000 8790. 56| 25. 00000 7730. 00| 45. 00000 13914. 00
COVMPACTED AGGREGATE, O 53 | |
0010 406-05521 1463.000 n2 | 0. 68000 994. 84| 0. 64000 936. 32| 0. 65000 950. 95
ASPHALT FOR TACK COAT | | |
0011 501- 03489 136. 000 EACH 16. 03000 2180. 08| 30. 00000 4080. 00| 35. 00000 4760. 00
TIE BAR RETROFIT | | |
0012 501- 05310 54.600 m | 440. 72000 24063. 31| 202. 40000 11051. 04| 325. 00000 17745. 00
TERM NAL JO NT | | |
0013 502- 06329 332.800 nm2 | 71. 66000 23848. 45| 55. 00000 18304. 00| 120. 00000 39936. 00
PCCP, 300 nm | | |
0014 601- 01522 4.000 EACH 1414. 35000 5657. 40| 1320. 00000 5280. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0015 601- 01625 1. 000 EACH 1810. 36000 1810. 36| 1754. 50000 1754. 50| 1700. 00000 1700. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ | [
0016 601- 02636 15.240 m | 74. 25000 1131. 57| 54. 89000 836. 52| 70. 00000 1066. 80
GUARDRAI L, W BEAM NESTED | | |
0017 601-04746 2.000 EACH 6364. 56000 12729. 12| 5720. 00000 11440. 00| 4500. 00000 9000. 00
ENERGY ABSORBI NG TERM NAL, CZ [ | |
0018 601- 06037 1.000 EACH 650. 60000 650. 60| 715. 00000 715. 00| 600. 00000 600. 00
GUARDRAI L END TREATMENT, | | | |
0019 601- 94689 1.000 EACH 2489. 25000 2489. 25| 2079. 00000 2079. 00| 2250. 00000 2250. 00

GUARDRAI L END TREATMENT, OS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/19/01
PAGE : 322 -6

ENG NEER S ESTI MATE: $ 380, 829. 66 ROUTE : US 41
CALL ORDER . 322 CONTRACT I D : B -25505-A COUNTI ES : SULLI VAN
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-2072438 | (6) 35-1618530
| WEDDLE BROTHERS CONSTRUCTION| TD & O LLC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0020 601- 94690 2.000 EACH 3620. 73000 7241. 46| 4235. 00000 8470. 00| 3400. 00000 6800. 00
GUARDRAI L END TREATMENT, MS | | |
0021 601-99105 104.730 m | 33. 40000 3497. 98| 50. 49000 5287. 82| 31. 00000 3246. 63
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0022 601-99108 95.260 m | 55. 68000 5304. 08| 85. 65000 8159. 02| 45. 00000 4286. 70
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0023 602- 06639 256.040 m | 58. 01000 14852. 88| 120. 00000 30724. 80| 100. 00000 25604. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0024 602- 06729 22.000 EACH 11. 31000 248. 82| 10. 00000 220. 00| 11. 00000 242. 00
BARRI ER DELI NEATOR | | |
0025 610- 05527 175.000 My | 137. 19000 24008. 25| 133. 10000 23292. 50| 125. 00000 21875. 00
HVA FOR APPROACHES | |
0026 610- 06259 546.200 nm2 | 68. 84000 37600. 41| 60. 00000 32772. 00| 78. 00000 42603. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | | |
0027 621-01004 1.000 EACH 622. 31000 622. 31| 500. 00000 500. 00| 575. 00000 575. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 1000.000 n2 | 0. 71000 710. 00| 1. 00000 1000. 00| 0. 65000 650. 00
MULCHED SEEDING R | | |
0029 702- 04433 10. 000 EACH 236. 13000 2361. 30| 75. 00000 750. 00| 135. 00000 1350. 00
FLOOR DRAIN, PVC, 150 nm | | |
0030 702-51863 270. 000 EACH 8. 61000 2324. 70| 8. 00000 2160. 00| 16. 00000 4320. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0031 703-51030 11652. 000 kg | 1. 72000 20041. 44| 1. 25000 14565. 00| 1. 40000 16312. 80
REI NFORCI NG STEEL | | |
0032 703-51032 3478.000 kg | 1. 92000 6677. 76| 1. 50000 5217. 00| 1. 75000 6086. 50
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0033 703-97936 110. 000 EACH 9. 71000 1068. 10| 10. 00000 1100. 00] 15. 00000 1650. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0034 706- 05732 8.000 EACH| 1357. 77000 10862. 16| 1250. 00000 10000. 00] 1600. 00000 12800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0035 706-51020 4.200 nB | 596. 41000 2504. 92| 450. 00000 1890. 00| 1200. 00000 5040. 00
CONCRETE, C, RAILING | | |
0036 709-51821 LUMP| 4875. 54000 4875. 54| 5500. 00000 5500. 00| 4400. 00000 4400. 00
SURFACE SEAL | | [
0037 722-51401 25.000 n2 | 53. 93000 1348. 25| 225. 00000 5625. 00| 420. 00000 10500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 503.500 n2 | 48. 81000 24575. 84| 59. 00000 29706. 50| 86. 50000 43552. 75

BRI DGE DECK OVERLAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 380, 829. 66 ROUTE : US 41
CALL ORDER : 322 CONTRACT 1D : B -25505-A COUNTI ES : SULLI VAN
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-2072438 | (6) 35-1618530
| WEDDLE BROTHERS CONSTRUCTI ON| TD & O LLC | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0039 722-51846 7.200 B8 | 395. 00000 2844. 00| 395. 00000 2844. 00| 395. 00000 2844. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0040 722-51852 70.000 2 | 67. 27000 4708. 90| 80. 00000 5600. 00| 89. 50000 6265. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0041 722- 60824 485.200 n2 | 7. 44000 3609. 89| 9. 36000 4541. 47| 7. 00000 3396. 40
SURFACE M LLI NG | | |
0042 729-51875 6.000 2 | 399. 45000 2396. 70| 1500. 00000 9000. 00| 195. 00000 1170. 00
CONCRETE, A, PATCHI NG | | |
0043 801- 04308 2.000 EACH 396. 02000 792. 04| 385. 00000 770. 00| 375. 00000 750. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0044 801- 06207 2056.000 m | 3. 58000 7360. 48| 3.30000 6784. 80| 3. 50000 7196. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06606 9.000 EACH 147. 09000 1323. 81| 275. 00000 2475. 00| 140. 00000 1260. 00
BARRI CADE, I11B | | |
0046 801- 06640 26.000 EACH 124. 46000 3235. 96| 132. 00000 3432. 00| 125. 00000 3250. 00
CONSTRUCTI ON SI G\, A | | |
0047 801- 06645 2.000 EACH 45. 26000 90. 52| 55. 00000 110. 00| 50. 00000 100. 00
CONSTRUCTI ON SI GN, B | | |
0048 801- 06710 360. 000 DAY | 15. 84000 5702. 40| 19. 80000 7128. 00| 16. 00000 5760. 00
FLASHI NG ARROW SI GN | | |
0049 801- 06775 LUMP|  12161. 78000 12161.78|  35000. 00000 35000.00]  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |
0050 801- 97643 527.000 m | 12. 99000 6845. 73| 23. 96000 12626. 92| 13. 00000 6851. 00
TEMPORARY BUZZ STRI PS | | |
0051 808- 06711 207.000 m | 1. 08000 223. 56| 1. 01000 209. 07| 1. 00000 207. 00
LI NE, PAINT, BROKEN, WHI TE, 100 nm | | |
0052 808- 06713 635.000 m | 1. 08000 685. 80| 1. 01000 641. 35| 1. 00000 635. 00
LI NE, PAINT, SOLID, WH TE, 100 nm | | |
0053 808- 06714 351.000 m | 1. 08000 379. 08| 1. 01000 354. 51| 1. 00000 351. 00
LI NE, PAINT, SOLID, YELLON 100 nm | | |
0054 808- 06716 431.000 m | 2. 23000 961. 13| 3. 30000 1422. 30| 2.00000 862. 00
LI NE, REMOVE | | |
0055 808- 75996 26.000 EACH| 17. 46000 453. 96| 16. 50000 429. 00| 10. 00000 260. 00
SNOWPLOMABLE RAI SED PAVEMVENT MARKER, | | |
REMOVE | | [
0056 808- 75998 26.000 EACH 65. 63000 1706. 38| 93. 50000 2431. 00| 65. 00000 1690. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER [ | |
SECTI ON TOTALS | $ 402, 084. 07| $ 442,347, 23| $ 454, 003. 13
______________________________________________________________________ o
CONTRACT TOTALS | $ 402, 084. 07| $ 442, 347. 23| $ 454, 003. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 324 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 562, 221.71 ROUTE : SR 43
CALL ORDER . 324 CONTRACT I D : B -25506-A COUNTIES : WH TE
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/20/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0818017
SET- ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 572,882. 75 100. 0000%
2 35-1386990 I SOM  JACK CONSTRUCTI ON GO $ 585, 760. 98 102. 2479%

2) 35-1386990

| (1) 35-1917625 | |
[1SOM JACK CONSTRUCTI ON CO |

| M LESTONE CONTRACTCRS, L. P.

—_——

LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

| I

0001 105- 01925 8.000 MS | 1525. 00000 12200. 00| 1100. 00000 8800. 00|
FIELD OFFICE, 51.1 n? | | I
0002 105- 06845 LUMP| 6995. 00000 6995. 00| 9700. 00000 9700. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP|  28592. 00000 28592.00]  26000. 00000 26000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  11402. 00000 11402. 00| 5200. 00000 5200. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 51330 LUMP| 8715. 00000 8715.00]  40000. 00000 40000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 216.000 n2 | 9. 95000 2149. 20| 9. 00000 1944. 00|
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 1140.000 n8 | 25. 95000 29583. 00| 11. 00000 12540. 00|
EXCAVATI ON, COMMON | | |
0008 203-51223 3778.000 n8 | 10. 65000 40235. 70| 11. 00000 41558. 00|
EXCAVATI ON, WATERWAY | | |
0009 205- 02224 380. 000 | 5. 40000 2052. 00| 6. 50000 2470. 00|

TEMPORARY EROSI ON AND SEDI MENT OONTRo_ | | |
PERI METER PROTECTI ON | | |
0010 205- 02231 15.000 m | 60. 00000 900. 00| 25. 00000 375. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |
0011 205- 02232 34.000 n8 | 21. 00000 714. 00| 75. 00000 2550. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DI TCH SEDI MENT TRAP | [ |

0012 211- 02060 1150.000 n8 | 24. 95000 28692. 50| 17. 00000 19550. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 52308 2113.000 My | 12. 25000 25884. 25| 15. 00000 31695. 00|

COVPACTED AGGREGATE, O 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 324 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 562, 221.71 ROUTE : SR 43
CALL ORDER . 324 CONTRACT I D : B -25506-A COUNTIES : WH TE
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1917625 | (2) 35-1386990

I

| M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e e o e e e e e e e e e e e oo e e e e e et e e e e e e e e eeoeoaoo--
0014 402- 05468 122.000 My | 55. 20000 6734. 40 64. 00000 7808. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05474 30.000 My | 67. 70000 2031. 00| 78. 00000 2340. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402- 05477 14.000 My | 74. 40000 1041. 60| 95. 00000 1330. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 402- 05481 426.000 My | 54. 95000 23408. 70| 64. 00000 27264. 00|
HVA BASE 25.0 mm SHOULDER | | |
0018 402- 05495 47.000 My | 68. 75000 3231. 25 79. 00000 3713. 00|
HVA WEDGE AND LEVEL | | |
0019 404- 05511 1576.000 n2 | 3. 50000 5516. 00| 4.00000 6304. 00|
SEAL COAT, 2 | | |
0020 405- 05518 1576.000 n2 | 0. 75000 1182. 00| 1. 15000 1812. 40|
ASPHALT FOR PRI ME COAT | | |
0021 406- 05521 792.000 n2 | 0. 30000 237. 60 0. 54000 427. 68|
ASPHALT FOR TACK COAT | | |
0022 601- 94689 4.000 EACH 2650. 00000 10600. 00| 2800. 00000 11200. 00|
GUARDRAI L END TREATMENT, CS | | |
0023 601-97774 1.000 EACH 1000. 00000 1000. 00| 1200. 00000 1200. 00|

GUARDRAI L END TREATMENT, OS5, SPARE |
PARTS PACKAGE |
0024 601- 99105 451.500 m | 30. 10000 13590. 15

|

[ 33. 00000 14899. 50|

GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 615- 06490 4.000 EACH 111. 00000 444. 00| 190. 00000 760. 00|
RIGHT OF WAY MARKER | | |
0026 615- 06500 3.000 EACH 425. 00000 1275. 00| 600. 00000 1800. 00|
MONUMENT, A | | [
0027 616- 02320 4740.000 n2 | 1. 55000 7347. 00| 4.00000 18960. 00|
GEOTEXTI LES | | [
0028 616- 06405 2673.000 My | 20. 00000 53460. 00| 16. 00000 42768. 00|
RI PRAP, REVETNMENT | | |
0029 616- 06451 37.000 My | 45. 00000 1665. 00| 50. 00000 1850. 00|
RI PRAP, UNI FORM | | |
0030 621-01004 2.000 EACH 400. 00000 800. 00| 1400. 00000 2800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621- 06545 30.000 My | 1025. 00000 30750. 00| 100. 00000 3000. 00|
FERTI LI ZER | | |
0032 621- 06548 2.000 kg | 57. 75000 115. 50] 60. 00000 120. 00|
SEED M XTURE, CV | | |
0033 621- 06557 13.000 kg | 10. 30000 133. 90| 9. 00000 117. 00|

SEED M XTURE, T | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 324 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 562, 221.71 ROUTE : SR 43
CALL ORDER . 324 CONTRACT I D : B -25506-A COUNTIES : WH TE
LETTI NG DATE : 07/17/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1386990

I

| M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0034 621- 06559 1345.000 n2 | 0. 60000 807. 00| 1. 90000 2555. 50|
MULCHED SEEDI NG, R | | |
0035 621- 06565 0.600 My | 780. 00000 468. 00| 700. 00000 420. 00|
MULCH NG MATERI AL | | |
0036 621- 06567 2.000 KL | 0. 55000 1. 10| 10. 00000 20. 00|
VATER | | [
0037 621-06574 62.000 n2 | 16. 95000 1050. 90| 12. 00000 744. 00|
SODDI NG | | [
0038 723- 06660 132.100 n2 | 525. 00000 69352. 50| 569. 00000 75164. 90|
W NGWALL | | |
0039 723- 06927 18.288 m | 7100. 00000 129844. 80| 7500. 00000 137160. 00|

STRUCTURE, PRECAST THREE- SI DED, , 6700 | | |
nmm X 3600 mm | | |

0040 801- 04308 6.000 EACH 108. 00000 648. 00| 190. 00000 1140. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0041 801- 06605 12.000 EACH 50. 00000 600. 00| 100. 00000 1200. 00|
BARRI CADE, |11A | | |
0042 801- 06606 12.000 EACH 65. 00000 780. 00| 120. 00000 1440. 00|
BARRI CADE, |11B | | |
0043 801- 06625 32.000 EACH 55. 65000 1780. 80| 115. 00000 3680. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0044 801- 06640 26.000 EACH 66. 25000 1722. 50| 120. 00000 3120. 00|
CONSTRUCTI ON SIGN, A | | |
0045 808- 06713 860.000 m | 0. 48000 412. 80| 0. 90000 774. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0046 808- 75240 108.000 m | 1. 95000 210. 60| 4.00000 432. 00|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm [ | [
0047 808- 75996 5.000 EACH 5. 25000 26. 25| 25. 00000 125. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0048 808- 75998 5.000 EACH 94. 50000 472. 50| 350. 00000 1750. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0049 202- 02241 265.000 m | 7. 65000 2027. 25| 12. 00000 3180. 00|
GUARDRAI L, REMOVE | | |
SECTI ON TOTALS [ $  572,882. 75| $ 585, 760. 98|
------------------------------------------ o m e m et e o e e e e o e e e e e et e o e e e e ettt e m e e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 572, 882.75] $ 585, 760. 98]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 330 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 288, 185. 15 ROUTE : |-465
CALL ORDER . 330 CONTRACT 1D : B -25556-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/02/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 46540JP
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $  233,532.45 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  257,328.46 110. 1895%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $  259,531.10 111. 1327%
4  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  286,859.93 122. 8351%
5 35-1212938 ATLAS EXCAVATING | NC. $  294,452.22 126. 0862%
6 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $  308,231.60 131. 9866%
| (1) 35-1609544 | (2) 35-2040801 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | GOHVANN ASPHALT & CONSTR , || M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e e e e mdm m o m e e m i m e m e e m e m e m e m e e dm e m o m e m e e e m e m e m e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105- 01925 8.000 MOS | 1500. 00000 12000. 00| 1400. 00000 11200. 00| 1500. 00000 12000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 50. 00000 50. 00| 3000. 00000 3000. 00| 1500. 00000 1500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  11670. 00000 11670.00]  12500. 00000 12500. 00|  13000. 00000 13000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 37.000 n2 | 10. 00000 370. 00| 60. 00000 2220. 00| 80. 00000 2960. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 60.800 m | 13. 56000 824. 45| 12. 00000 729. 60| 12. 50000 760. 00
GUARDRAI L, REMOVE | | |
0006 202- 51328 LUVP|  42198. 00000 42198.00]  38500. 00000 38500.00]  57700. 00000 57700. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 203- 02000 18.000 n8 | 30. 00000 540. 00| 25. 00000 450. 00| 90. 00000 1620. 00
EXCAVATI ON, COVMON | | |
0009 303- 52308 16.600 My | 40. 00000 664. 00| 45. 00000 747. 00| 40. 00000 664. 00
COVPACTED AGGREGATE, O, 53 | | |
0010 601-01522 4.000 EACH 1345. 00000 5380. 00| 1190. 00000 4760. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0011 601-99132 4.000 EACH 96. 00000 384. 00| 85. 00000 340. 00| 90. 00000 360. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0012 602- 06729 12.000 EACH 8. 00000 96. 00| 7.00000 84. 00| 7. 50000 90. 00
BARRI ER DELI NEATOR | | |
0013 607- 06335 40.000 m | 65. 00000 2600. 00| 75. 00000 3000. 00| 190. 00000 7600. 00

PAVED SIDE DI TCH A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 288, 185. 15 ROUTE : |-465
CALL ORDER . 330 CONTRACT 1D : B -25556-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-1609544 | (2) 35-2040801 | (3) 35-1917625
| SCHUTT- LOOKABI LL CO | GOHVANN ASPHALT & CONSTR., || M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0014 610- 06257 52.100 n2 | 65. 00000 3386. 50| 75. 00000 3907. 50| 100. 00000 5210. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0015 619- 05926 LUWP| 565. 00000 565. 00| 1400. 00000 1400. 00| 1300. 00000 1300. 00
ENVI RONVENTAL  CONTROL | | |
0016 619- 60999 LUMP| 4746. 00000 4746. 00| 8000. 00000 8000. 00| 3200. 00000 3200. 00
CLEAN STEEL BRI DGE, PARTI AL | | |
0017 619-97157 LUMP| 1695. 00000 1695. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
PAI NT END DI APHRAGVS AND BEAM ENDS | |
0018 621- 01004 1. 000 EACH 170. 00000 170. 00| 150. 00000 150. 00| 160. 00000 160. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0019 621- 06560 500.000 n2 | 0. 96000 480. 00| 0. 85000 425. 00| 0. 90000 450. 00
MULCHED SEEDING U | | |
0020 621-06574 16.000 n2 | 42. 00000 672. 00| 37. 00000 592. 00| 40. 00000 640. 00
SODDI NG | [ [
0021 702-51110 584.400 kg | 3. 45000 2016. 18| 5. 00000 2922. 00| 5. 00000 2922. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0022 702-51863 888. 000 EACH| 5. 00000 4440. 00| 7. 00000 6216. 00| 7. 00000 6216. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0023 703-51030 706.000 kg | 1. 19000 840. 14| 1. 40000 988. 40| 1. 30000 917. 80
REI NFORCI NG STEEL | | |
0024 703-51032 11550.000 kg | 1. 35000 15592. 50| 1. 50000 17325. 00| 1. 40000 16170. 00
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0025 704-51002 40.000 n8 | 949. 00000 37960. 00| 850. 00000 34000. 00| 750. 00000 30000. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0026 706-05732 4.000 EACH 1300. 00000 5200. 00| 1500. 00000 6000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0027 706-51020 37.000 nB8 | 562. 78000 20822. 86| 600. 00000 22200. 00| 480. 00000 17760. 00
CONCRETE, C, RAILING | | |
0028 709-51821 LUMP| 2195. 00000 2195. 00| 2480. 00000 2480. 00| 1700. 00000 1700. 00
SURFACE SEAL | | |
0029 722-51401 5.000 nm2 | 161. 40000 807. 00| 400. 00000 2000. 00| 410. 00000 2050. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0030 722-51842 848.000 n2 | 37. 46000 31766. 08| 45. 00000 38160. 00| 39. 00000 33072. 00
BRI DGE DECK OVERLAY | | |
0031 722-51846 8.400 n8 | 395. 00000 3318. 00| 395. 00000 3318. 00| 395. 00000 3318. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0032 722-51852 120.000 n2 | 74. 00000 8880. 00| 70. 00000 8400. 00| 60. 00000 7200. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0033 724-03276 23.400 m | 75. 00000 1755. 00| 375. 00000 8775. 00| 250. 00000 5850. 00
|

EXPANSI ON JOI NT SEALI NG SYSTEM | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 288, 185. 15 ROUTE : |-465
CALL ORDER . 330 CONTRACT 1D : B -25556-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1609544 | (2) 35-2040801 | (3) 35-1917625
| SCHUTT- LOOXABI LL CO | GOHVANN ASPHALT & CONSTR, || M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0034 801-06199 4.000 EACH 395. 00000 1580. 00| 550. 00000 2200. 00| 370. 00000 1480. 00
ROAD CLOSURE S| GN ASSEMBLY, PERVANENT | | |
0035 801- 06605 6.000 EACH 96. 00000 576. 00| 55. 00000 330. 00| 90. 00000 540. 00
BARRI CADE, |11A | | |
0036 801- 06606 4.000 EACH 96. 00000 384. 00| 60. 00000 240. 00| 90. 00000 360. 00
BARRI CADE, 111B | | |
0037 801- 06625 16.000 EACH 56. 00000 896. 00| 85. 00000 1360. 00| 55. 00000 880. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0038 801- 06640 27.000 EACH 68. 00000 1836. 00| 50. 00000 1350. 00| 65. 00000 1755. 00
CONSTRUCTI ON SIGN, A | | |
0039 801- 06645 4.000 EACH 34. 00000 136. 00| 30. 00000 120. 00| 32. 00000 128. 00
CONSTRUCTI ON SI GN, B | | |
0040 801-06710 30. 000 DAY | 20. 00000 600. 00| 15. 00000 450. 00| 16. 00000 480. 00
FLASHI NG ARROW SI GN | | |
0041 808-06713 198.000 m | 1. 91000 378. 18| 0. 66000 130. 68| 1. 80000 356. 40
LINE, PAINT, SOLID, WHI TE, 100 mm | | |
0042 808-06714 183.000 m | 1. 91000 349. 53| 0. 66000 120. 78| 1. 80000 329. 40
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0043 722-60824 647.500 n2 | 4. 19000 2713. 03| 5. 00000 3237. 50| 7.00000 4532.50
SURFACE M LLI NG | | |
SECTI ON TOTALS | $ 233, 532. 45| $ 257, 328. 46| $ 259, 531. 10
------------------------------------------ o m ot o e e o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e eemeeeaoaon

CONTRACT TOTALS | $ 233, 532. 45| $ 257, 328. 46| $ 259, 531. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/19/01
PAGE : 330 -4
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ENG NEER S ESTI MATE: $ 288, 185. 15 ROUTE : |-465
CALL ORDER . 330 CONTRACT 1D : B -25556-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1212938 | (6) 35-1618530
| WEDDLE BROTHERS CONSTRUCTI ON| ATLAS EXCAVATI NG, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I I
0001 105-01925 8.000 NOS | 1243. 59000 9948. 72| 1000. 00000 8000. 00| 1200. 00000 9600. 00
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP| 3666. 51000 3666. 51 2500. 00000 2500. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  14383. 17000 14383.17|  15000. 00000 15000. 00|  14900. 00000 14900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 37.000 n2 | 43. 07000 1593. 59 36. 00000 1332. 00| 50. 00000 1850. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 60.800 m | 13. 71000 833. 57| 11. 00000 668. 80| 13. 00000 790. 40
GUARDRAI L, REMOVE | |
0006 202- 51328 LUMP|  38777. 29000 38777.29]  69000. 00000 69000. 00|  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0008 203- 02000 18.000 n8 | 52. 67000 948. 06| 50. 00000 900. 00| 50. 00000 900. 00
EXCAVATI ON, COMMON | | |
0009 303- 52308 16.600 My | 38. 64000 641. 42 25. 00000 415. 00| 80. 00000 1328. 00
COMPACTED AGGREGATE, O, 53 | |
0010 601- 01522 4.000 EACH 1336. 96000 5347. 84| 1300. 00000 5200. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0011 601-99132 4.000 EACH 100. 27000 401. 08| 95. 00000 380. 00| 90. 00000 360. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | [ [
0012 602- 06729 12.000 EACH 7. 80000 93. 60| 7. 40000 88. 80| 7. 50000 90. 00
BARRI ER DELI NEATOR | | |
0013 607- 06335 40.000 m | 120. 45000 4818. 00| 100. 00000 4000. 00| 90. 00000 3600. 00
PAVED SIDE DI TCH A | | |
0014 610- 06257 52.100 n2 | 109. 31000 5695. 05| 68. 00000 3542. 80| 150. 00000 7815. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm [ [
0015 619- 05926 LUWP| 2228. 26000 2228. 26| 2200. 00000 2200. 00| 2100. 00000 2100. 00
ENVI RONVENTAL CONTROL | |
0016 619- 60999 LUMP|  11141.32000 11141.32]  11000. 00000 11000. 00|  11000. 00000 11000. 00
CLEAN STEEL BRI DGE, PARTI AL | |
0017 619-97157 LUWP| 5570. 66000 5570. 66| 4200. 00000 4200. 00| 5500. 00000 5500. 00
PAINT END DI APHRAGVE AND BEAM ENDS | | |
0018 621- 01004 1.000 EACH 167. 12000 167. 12| 175. 00000 175. 00| 165. 00000 165. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0019 621- 06560 500.000 n2 | 0. 96000 480. 00| 1. 90000 950. 00| 0. 90000 450. 00
I

MULCHED SEEDI NG U [
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 288, 185. 15 ROUTE : |-465
CALL ORDER . 330 CONTRACT 1D : B -25556-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1212938 | (6) 35-1618530
| WEDDLE BROTHERS CONSTRUCTI ON| ATLAS EXCAVATI NG, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0020 621-06574 16.000 n2 | 41. 31000 660. 96| 38. 00000 608. 00| 40. 00000 640. 00
SODDI NG | | [
0021 702-51110 584.400 kg | 6. 16000 3599. 90| 3. 30000 1928. 52| 6. 00000 3506. 40
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0022 702-51863 888. 000 EACH| 7.39000 6562. 32| 8. 50000 7548. 00| 10. 00000 8880. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0023 703-51030 706.000 kg | 1. 79000 1263. 74| 1. 60000 1129. 60| 1. 30000 917. 80
REI NFORCI NG STEEL | | |
0024 703-51032 11550. 000 kg | 1. 98000 22869. 00| 1. 70000 19635. 00| 1. 65000 19057. 50
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0025 704-51002 40.000 n8 | 1010. 13000 40405. 20| 720. 00000 28800. 00| 1200. 00000 48000. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0026 706-05732 4.000 EACH 1551. 31000 6205. 24| 1350. 00000 5400. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0027 706-51020 37.000 n8 | 548. 16000 20281. 92| 650. 00000 24050. 00| 600. 00000 22200. 00
CONCRETE, C, RAILING | | |
0028 709-51821 LUMP| 4044. 30000 4044. 30| 4400. 00000 4400. 00| 2500. 00000 2500. 00
SURFACE SEAL | | [
0029 722-51401 5.000 n2 | 334. 87000 1674. 35| 350. 00000 1750. 00| 600. 00000 3000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0030 722-51842 848.000 n2 | 40. 87000 34657. 76| 41. 00000 34768. 00| 50. 00000 42400. 00
BRI DGE DECK OVERLAY | | |
0031 722-51846 8.400 nB8 | 395. 00000 3318. 00| 395. 00000 3318. 00| 395. 00000 3318. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0032 722-51852 120.000 n2 | 164. 81000 19777. 20| 125. 00000 15000. 00| 90. 00000 10800. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0033 724-03276 23.400 m | 119. 62000 2799. 11| 250. 00000 5850. 00| 120. 00000 2808. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0034 801- 06199 4.000 EACH 501. 36000 2005. 44| 575. 00000 2300. 00| 400. 00000 1600. 00
ROAD CLOSURE S| GN ASSEMBLY, PERVANENT | | |
0035 801- 06605 6. 000 EACH 61. 28000 367. 68| 60. 00000 360. 00| 100. 00000 600. 00
BARRI CADE, |11A | [ |
0036 801- 06606 4.000 EACH 66. 85000 267. 40| 65. 00000 260. 00| 100. 00000 400. 00
BARRI CADE, |111B | [ |
0037 801- 06625 16. 000 EACH 94. 70000 1515. 20| 100. 00000 1600. 00| 75. 00000 1200. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0038 801- 06640 27.000 EACH| 55. 71000 1504. 17| 75. 00000 2025. 00| 75. 00000 2025. 00
CONSTRUCTI ON SIGN, A | |
0039 801- 06645 4.000 EACH 33. 42000 133. 68| 32. 00000 128. 00| 40. 00000 160. 00
CONSTRUCTION SIGN, B | |
0040 801-06710 30. 000 DAY | 14. 48000 434. 40| 13. 60000 408. 00| 20. 00000 600. 00

FLASHI NG ARROW SI GN
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 288, 185. 15 ROUTE : |-465
CALL ORDER . 330 CONTRACT 1D : B -25556-A COUNTI ES : MARI ON
LETTI NG DATE : 07/17/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1212938 | (6) 35-1618530
| WEDDLE BROTHERS CONSTRUCTI ON| ATLAS EXCAVATI NG, | NC. | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0041 808-06713 198.000 m | 0. 77000 152. 46| 0. 70000 138. 60| 1. 75000 346. 50
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0042 808-06714 183.000 m | 0. 77000 140. 91| 0. 70000 128. 10| 1. 75000 320. 25
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0043 722- 60824 647.500 n2 | 8. 47000 5484. 33| 5. 20000 3367. 00| 8. 50000 5503. 75
SURFACE M LLI NG | | |
SECTI ON TOTALS | $ 286, 859. 93| $ 294, 452. 22| $ 308, 231. 60
------------------------------------------ o m o e e e e o e e e e e e e e e e e e e e e e e e e e e e ad e e e e e e e e e eemeeea—aao

CONTRACT TOTALS | $ 286, 859. 93| $ 294, 452, 22| $ 308, 231. 60




